1. CONTRACT ID CODE PAGE OF PAGES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 3 1 5
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0011 21-Nov-2002 W16ROE-1323-3646
6. ISSUED BY CODE DACW51 7. ADMINISTERED BY (If other than item 6) CODE
USA ENGINEER DISTRICT, NEW YORK
ATTN: CENAN-CT ROOM 1843 See ltem 6
26 FEDERAL PLAZA (DACWS51)
NEW YORK NY 10278-0090
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) X 9A. AMENDMENT OF SOLICITATION NO.
DACWS51-02-B-0001
x | 9B. DATED (SEE ITEM 11)
15-Feb-2002
10A. MOD. OF CONTRACT/ORDER NO.
10B. DATED (SEE ITEM 13)
CODE |FACILITY CODE
11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer is extended, I:l isnot extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning_1 __ copies of the amendment; (b) By acknow!edging receipt of this amendment on each copy of the offer submitted;
or (c) By separate |etter or telegram which includes areference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of thisamendment you desire to change an offer already submitted, such change may be made by telegram or letter,
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THISSUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter

where feasible.)
1. The purpose of this amendment is to make clarifications to Amendment No. #7, see attached on page 2 and 3 of this document.

2. The second purpose of this amendment is to establish a due date for the submission of revised step 1 technical proposal due to the
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30- BLOCK 14 CONTINUATION PAGE

The following have been added by full text:
AMENDMENT #11

DEPARTMENT OF THE ARMY
NEW YORK DISTRICT, CORPS OF ENGINEERS
26 FEDERAL PLAZA
NEW YORK, NY 10278

20 November 2002

AMENDMENT NO. 11

PROJECT NO. DACW51-02-B-0001

TECHNICAL REQUIREMENTS INSTRUCTIONS TO OFFERORS

MAINTENANCE DREDGING AND DISPOSITION OF DREDGED MATERIAL FROM FLUSHING BAY &
CREEK, NEW YORK, FEDERAL NAVIGATION CHANNEL

TO PROSPECTIVE BIDDERS:

1) Thefollowing clarifications are hereby made to Amendment No. 07, dated October 10, 2002. Text added to
amendment No. 07 for clarification is represented by an underline. Text deleted isleft in place with strikethrough
font. Clarifications to amendment No. 07, Issues 2 and 3 are shown below.

Issuetwo: Due to the performance of concurrent dredging projects, the use of the same upland facility does not
appear feasible. Can anew permitted disposal facility be introduced for consideration if thereisaschedule
conflict?

Response: The project managers were consulted for the two projects that were referenced in the letter as
possibly interfering with the performance of the above referenced projects. One will be done before the subject
projects start, and the other will start soon and run for several months. This second project, Port Jersey, may
overlap with the above referenced projects or may be done before the above projects begin. The disposal
facility stated in aletter referencing the above referenced projects that they are capable of processing up to
15,000 cubic yards per day from multiple projects. Each of the above referenced projects should produce an
average of 4,000 cubic yards per day, significantly less than the total capacity.

Any request to introduce a new disposal facility is premature. For the above stated reasons, there does not seem
to beaconflict. Thereissome flexibility in the schedules of the dredging of Flushing Bay, Arthur Kill and Port
Jersey projects around the OENJ schedul e, that can be evaluated before the need for anew disposal facility is
considered. Changing facilities would cause significant delays in obtaining and reviewing the permits for the
new facility. We have already invested time in the review of the disposal facility proposed in the Offeror’s
technical proposal and would not consider duplicating this effort and enduring a delay unless absol utely
necessary.

If the use of the proposed upland facility is not feasible at thetime that the work isto proceed, then arequest to
change disposal facility can be made a
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Comment: The Government reservestheright to reject the contractor’s request to change the disposal facility.

Issuethree: The sampling and testing prior to award is an extreme hardship. If the sample results should fail in
that the material cannot be disposed of expeditiously, the contractor will be faced with unnecessary claims,
delay and even cancellation.

Response: The 70 day period of time to sample and obtain a permit for the disposal facility following the
notice of being the low bidder isto provide areasonable timeframe for the expected schedule of work. If the
Offeror cannot sample and obtain permits for the disposal facility in what is considered to be a reasonable time

frame dueto-inefficienciesin-hisprocess, then USACE hasthe right not to award the contract, or to proceed to
the next lowest bidder.

Comment: The gover nment does not commit to accept changes if the dredged material is not compatible with

the offeror’s proposed disposal facility.

(End clarification of amendment No. 7)

2) The second purpose of this amendment is to establish a due date for the submission of revised step 1 technical
proposals due to the change in performance period as described in Amendment No. 10. The project performance
period had been changed from January to February 2003 to July to August 2003 due to the approaching
environmental no dredge window. The availability of the disposal site, dredging capabilities, transportation
capabilities and processing capabilities need to be reconfirmed by the Offeror for the new project performance
period in accordance with the Step 1 solicitation as described in Amendment No. 10.

Revised proposals, in accordance with Amendment No. 10, arerequired to be submitted by December 3, 2002
at 11:00.

Sincerely,

Ella Snell
Chief, Contracting Division

NOTE: Only offerorsthat had submitted proposalsin thefinal discussions under the previously held step 1 are

reguested to submit revised proposals under this Amendment. That is, revised proposalswill be accepted only from
offerors who had submitted revised proposalsin response to discussion letters dated July 18, 2002 from this office.

(End of Summary of Changes)



